MATERIALS AVAILABLE AND SUPPLIED CHECKLIST

The following list outlines possible materials to be supplied to all short-listed teams.
The Design-Build Team shall assume full responsibility for the project design,
including the use of portions of the Department design, modification of such design
or other designs as may be submitted by the Design-Build Team. The Design-Build
Team shall be fully and totally responsible for the accuracy and completeness of all
work performed, including, but not limited to, determining the accuracy of the
information provided. The Department will entertain requests for information not
itemized below, by email request to designbuild@ncdot.gov

1-2304AC
3/23/2010

Will' it be Date and Method
Available? of Delivery to Firms
Planning and Environmental
Environmental Assessment (Signed 11/2000) Yes http://www.ncdot.gov/recovery/i85corridor/projectplans/
Finding Of No Significant Impact (Signed and Sealed 12/1/2003) Yes http://www.ncdot.gov/recovery/i85corridor/projectplans/
1-2304A LEDPA Meeting Minutes (Dated 12/18/2001) Yes Hard copy by letter dated 12/17/2009
Final Design Noise Report (Dated 8/2009) Yes Hard copy by letter dated 11/19/2009
TNM Input_FlIes for Noise Wall Analysis as reported in the August, 2009 Final Yes CD by letter dated 2/22/2010
Design Noise Report
TNM Files for Barrier Option 1 and 2 Yes CD by letter dated 3/23/2010
Section 106 Memorandum of Agreement (Signed 5/2009) Yes http://www.ncdot.gov/recovery/i85corridor/projectplans/
Project Environmental Consultation Form (Signed 5/2009) Yes http://www.ncdot.gov/recovery/i85corridor/projectplans/
Concurrence Form for Assessment of Effects (Signed 1/14/2009) Yes Hard copy by letter dated 11/19/2009
4F Evaluation and Approval Package for Bridge No. 392 (Signed 5/2009) Yes http://www.ncdot.gov/recovery/i85corridor/projectplans/
4F Evaluation and Approval Package for Bridge No. 46 (Signed 5/2009) Yes http://www.ncdot.gov/recovery/i85corridor/projectplans/
Threatened and Endangered Species Update Letter and New Study Area Diagram
(Dated 11/4/2009) Yes CD by letter dated 11/19/2009
1-2304AA Restoration Plan for Swamp Hardwoods Wetlands at Existing Bridge
Causeway of the 1-85 Yadkin River in Rowan County (Dated 7/12/2004) Yes Hard copy by letter dated 11/19/2009
NCDOT-FHWA Agreement for Oversight of the Design and Constructions Phases
of Federally Funded Projects (Dated August, 2009) Yes Hard copy by letter dated 11/19/2009
Project Map Yes http://www.ncdot.gov/doh/preconstruct/altern/design build/I2304ac/i2304acphm.pdf
Historic District Boundary File Yes CD by letter dated 3/23/2010
Electronic Files of 1-2304 Wetland and Stream Delineations (Dated 1/20/2010) Yes CD by letter dated 1/21/2010
Plans (Adjacent or Previous Projects)
1-2511CB RFC Signing Plans (Half-Size - Dated 12/14/2005) Yes Hard copy by letter dated 11/19/2009
1-2511CB RFC Roadway Plans (South End - Signed and Sealed 10/7/2005) Yes Hard copy by letter dated 11/19/2009
1-2511CB RFC Roadway Plans (North End - Signed and Sealed 1/19/2006) Yes Hard copy by letter dated 11/19/2009
1-2511CB RFC Cross Sections (South End - Dated 10/12/2005) Yes Hard copy by letter dated 11/19/2009
1-2511CB RFC Cross Sections (North End - Dated 1/19/2006) Yes Hard copy by letter dated 11/19/2009
Electronic Files of 1-2511CB RFC Roadway Plans Yes DVD by letter dated 11/19/2009
Electronic Files of 1-2511CB Roadway As-Built Plans Yes CD by letter dated 11/19/2009
Electronic Files of 1-2511CB Cross Sections (Dated 1/4/2010) Yes CD by letter dated 1/21/2010




Will'it be Date and Method
Available? of Delivery to Firms
Preliminary Plans (Current Project)
Lighting / Electrical Plans for 1-85 / NC 150 (Dated 11/3/2009) Yes Hard copy by letter dated 11/19/2009
1-2304AA Roadway Right of Way Plans (Dated 11/2009) Yes Hard copy by letter dated 11/19/2009
1-2304AB Roadway Right of Way Plans (Dated 11/2009) Yes Hard copy by letter dated 11/19/2009
1-2304AA/AB Electronic Files of Roadway Right of Way Plans (Dated 11/16/2009) Yes CD by letter dated 11/19/2009
Cross Sections for 1-2304AA (2004) Yes Hard copy by letter dated 11/19/2009
Cross Sections for 1-2304AB (2004) Yes Hard copy by letter dated 11/19/2009
1-2304AA Ramp Control and Bridge Clearance Calculations (Dated 1/24/2002) Yes Hard copy by letter dated 11/19/2009
As-Builts for Bridge Over Yadkin River US-29 (Dated 3/11/1955) Yes Hard copy by letter dated 11/19/2009
As-Builts for 1-85 Bridges (Dated 1957-1960) Yes Hard copy by letter dated 11/19/2009
As-Builts for Bridge Over Southern Railroad (Dated 1954-1955) Yes Hard copy by letter dated 11/19/2009
As-Builts for Bridge Over Southern Railroad (Dated 1950) Yes Hard copy by letter dated 11/19/2009
Permits

Extension of USACE Section 404 Permit, 2009 Yes Hard copy by letter dated 11/19/2009
1-2304AA Wetland Permits (Dated 8/23/2004) Yes CD by letter dated 11/19/2009
Application for Section 404 and 401 Permits (Dated 2/20/04) Yes Hard copy by letter dated 12/17/2009




Will' it be

Date and Method

Available? of Delivery to Firms
Right-of-Way, Railroad, Utilities

1-2304AA NCRR / NS Mainline Realignment Plan and Profile Sheets (3 half-size
Printed 10/13/2009) Yes Hard copy by letter dated 11/19/2009
Special Provisions for Protections of Railway Interests Yes CD by letter dated 11/19/2009
1-2304AC Utility Coordination Transfer Report (Dated 12/3/2009) Yes Hard copy by letter dated 12/17/2009
Preliminary General Drawings for Bridge on I-85 over Yadkin River and Norfolk
Southern Railway (Left Lane), Checked 5/5/09 ves Hard copy by letter dated 12/23/2009
Preliminary General Drawings for Bridge on I-85 over Yadkin River and Norfolk
Southern Railway (Right Lane), Checked 5/5/09 ves Hard copy by letter dated 12/23/2009
Preliminary General Drawings for Bridge on I-85 over Duke Power Industrial Spur
Between SR 2120 and NC 150 (Left Lane) Yes Hard copy by letter dated 12/23/2009
Preliminary General Drawings for Bridge on 1-85 over Duke Power Industrial Spur
Between SR 2120 and NC 150 (Right Lane) Yes Hard copy by letter dated 12/23/2009
i’/rf:l;g(l)nlezr)y Plans for NCRR / NSR Mainline Realignment - 25% Design (Dated Yes Hard copy by letter dated 1/21/2010
Preliminary Plans for NCRR / NSR Mainline Realignment - 25% Design (Dated Yes Hard copy and CD by letter dated 2/22/2010
2/2/2010)
TIN File for Preliminary Plans for NCRR / NSR Mainline Realignment - 25% Design Yes CD by letter dated 3/23/2010
1-2304AC Utility Coordination Transfer Report (Dated 1/15/2010) Yes Hard copy by letter dated 1/21/2010
1-2304AD Utility Coordination Transfer Report (Dated 1/26/2010) Yes Hard copy by letter dated 1/27/2010
1-2304 AC Utility Coordination Transfer Report (Dated 2/2/2010) Yes Hard copy by letter dated 2/22/2010
Preliminary Plans for Lexcom Communications Proposed Communication Facilities
Changes (Dated 1/19/2010) Yes Hard copy by letter dated 1/21/2010
PNG Preliminary Utility Relocation Plans (Dated 1/19/2010) Yes Hard copy by letter dated 1/21/2010
Duke Energy Preliminary Utility Relocation Plans, Sheets 1 - 15 (Dated 11/9/2009) Yes Hard copy by letter dated 1/21/2010
Electronic Files of 1-85 Bridge Survey Files (Dated 1/2010) Yes CD by letter dated 1/21/2010
Electronic Files of 1-2304 Railroad Agreements and Provisions (Dated
1/19/2010):

* NCRR / NSRR 3rd Party Agreement (Draft) Yes CD by letter dated 1/21/2010

* NCRR / NSRR 3rd Party Agreement PSP
* Duke Power / NSRR 3rd Party Agreement (Executed by NSRR)
* Duke Power / NSRR 3rd Party Agreement PSP




Will' it be

Date and Method

Available? of Delivery to Firms
Hydraulic Information
1-2304AA Hydraulic Package:
* Preliminary Design & Assessment of Stream Crossings and Encroachments
* Checklist for Drainage Study and Hydraulic Design
: Structu_re Survey Recommendathns Yes Hard copy by letter dated 11/19/2009
* Pipe Culvert Recommendation
*Unnamed Tributary to Yadkin River CSR (Signed and Sealed 5/17/2002)
* Pipe Data Sheets
15/32()24;0/;,;% & AB Draft Minutes Interagency Hydraulic Design 4B Review (Dated Yes Hard copy by letter dated 12/17/2009
1-2304 AA & AB Minutes Interagency 4C Permit Review Meeting (Dated 5/23/03) Yes Hard copy by letter dated 12/17/2009
1-2304AA Hydraulic Data Computations (Dated 5/16/02) Yes Hard copy by letter dated 12/17/2009
Electronic Files of Yadkin River Hec-Ras (Dated 12/4/2010) Yes CD by letter dated 1/21/2010
Bridge Survey Report for US 29 Over Yadkin River (Dated 10/54) Yes Hard copy by letter dated 1/21/2010
Investigation Data
Roadway Subsurface Investigation Inventory (Signed and Sealed 12/08/03) Yes Hard copy by letter dated 11/19/2009
Roadway Subsurface Investigation - Wetland Mitigation Site Just South of the
Yadkin River (Signed and Sealed 4/27/2004) Yes Hard copy by letter dated 11/19/2009
Rock Core Results on I-2304AA (Dated 6/4/2003) Yes Hard copy by letter dated 11/19/2009
Rock Core Results on I-2304AA (Dated 10/10/2003) Yes Hard copy by letter dated 11/19/2009
Rock Core Color Photos Yes CD by letter dated 12/17/2009
1-2304AA Pavement Design Inventory (Dated 10/30/03) Yes Hard copy by letter dated 11/19/2009
1-2304AB Pavement Design Inventory (Dated 10/30/03) Yes Hard copy by letter dated 11/19/2009
2008 Bridge Inspection Reports for Bridge Nos. 790046, 790137, 790392, 790135,
790136 & 2009 Bridge Inspection Reports for Bridge Nos. 280018, 280020, Yes CD by letter dated 11/19/2009
280022, 280041
Bridge Inspection Report for Davidson County Bridge #111 (Dated 10/12/07) Yes CD by letter dated 12/17/2009
1-2304AA Revised Structure Recommendations (Dated 7/13/2004) Yes Hard copy by letter dated 11/19/2009
1-2304AA /| AB Pavement Assessment Reports (Dated 11/3/2004) Yes Hard copy by letter dated 11/19/2009
Locations and Surveys Data
Bearing and Coordinate Equality Information for 1-2511CB / I-2304AA Yes CD by letter dated 11/19/2009




Will' it be

Date and Method

Available? of Delivery to Firms
Traffic Data and Reports
1-2304AA Traffic Forecast (Dated 8/20/2002) Yes Hard copy by letter dated 11/19/2009
1-2304AB Traffic Forecast (Dated 5/6/2002) Yes Hard copy by letter dated 11/19/2009
1-2511CB Traffic Forecast (Dated 10/11/2001) Yes Hard copy by letter dated 11/19/2009
1-2304 Traffic Forecast for 2009 / 2035 (Dated 1/22/2010) Yes Hard copy by letter dated 1/27/2010
1-85/Belmont Boulevard, 1-85/Clark Boulevard and 1-85/NC 150 US 29/70
Interchange Modification Report (Signed and Sealed 2/15/2010) Yes DVD by letter dated 2/22/2010
Generic Guidelines, Procedures, and Details
Lighting System Inspection Checklist Yes Hard copy by letter dated 11/19/2009
Sample Calculation Sheet from Pavement Management Unit for Final Pavement
Design on I-2304AA (Dated 12/4/09) Yes Hard copy by letter dated 12/17/2009
Design Build Submittal Guidelines Yes http://www.ncdot.org/doh/preconstruct/altern/design _build/SubmittalGuidelines080408.pdf
Roadway Design Guidelines for Design-Build Projects Yes http://www.ncdot.org/doh/preconstruct/altern/design _build/RoadwayGuidelines.pdf
Design Exceptions Guidelines Yes http://www.ncdot.gov/doh/preconstruct/altern/value/manuals/ppm/ppm5/ppm5-5.pdf
FEMA No Rise / No Impact Certification Guidelines Yes http://www.fema.gov/plan/prevent/floodplain/nfipkeywords/no_rise.shtm
FEMA (FMP) MOA Coordination Yes http://www.ncdot.gov/doh/preconstruct/highway/hydro/FEMA/default.htm|
GeoEnvironmental Guidelines Yes http://www.ncdot.org/doh/preconstruct/highway/geotech/
Policy and Procedures for Utilities on Highway R/W Yes http://www.ncdot.org/doh/preconstruct/altern/value/manuals/ppm/ppm20/ppm20-1.pdf
List of PreQualified Geotechnical Engineering Firms Yes https://apps.dot.state.nc.us/vendor/directory
List of PreQualified R/W Acquisition Firms Yes https://apps.dot.state.nc.us/vendor/directory
List of Sign Suppliers and Fabricators Yes http://www.ncdot.org/doh/preconstruct/traffic/congestion/Sign/gpl/gpl.html
Sample Set of Erosion Control Plans and Standard Details Yes Upon request
Signing Detail Sheets Yes http://www.ncdot.gov/doh/preconstruct/traffic/congestion/sign
Wetland Reforestation Detail Yes http://www.ncdot.gov/doh/preconstruct/altern/value/manuals/ppm/ch21list.pdf
Additional Information
May 27, 2009 letter from NCDOT to ALCOA Yes Hard copy by letter dated 12/23/2009
July 2, 2009 letter from ALCOA to FERC Yes Hard copy by letter dated 12/23/2009
July 27, 2009 letter from FERC to ALCOA Yes Hard copy by letter dated 12/23/2009
August 13, 2009 letter from NCDOT TO ALCOA Yes Hard copy by letter dated 12/23/2009
August 24, 2009 letter from ALCOA to FERC Yes Hard copy by letter dated 12/23/2009
October 27, 2009 letter from FERC to ALCOA Yes Hard copy by letter dated 1/27/2010
Pavement Design Calculations for I-2304AA (Dated 12/14/2009) Yes Hard copy by letter dated 1/21/2010
Bridge No. 392 Proposed Bridge Rail Detail (Dated 9/14/2002) Yes Hard copy by letter dated 1/21/2010




